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201  CLEARING ACRE 1.50  3,300.00  3,300.00 3,300.00
201  CLEARING STA 2,493.00  6,000.00 300.00 840.15
201  GRUBBING ACRE 1.50  2,750.00  2,750.00 2,750.00
201  GRUBBING STA 2,396.00  5,000.00 225.00 746.77
201  SPECIAL CLEARING STA 1,986.00  1,183.92 950.00 1,099.59
202 R&D OF APPR.SLAB & GUTTERS EACH 8.00 10,000.00  7,200.00 8,600.00
202 R&D OF APPROACH GUTTERS EACH 97.00  10,000.00 216.00 2,441.52
202 R&D OF APPROACH SLABS EACH 39.00 19,000.00  2,000.00 6,300.00
202 R&D OF ASPHALT DRIVEWAY sQyD 21.00 21.83 21.83 21.83*
202 R&D OF ASPHALT PAVEMENT sQyD 204,709.00 13.00 3.30 3.31
202 R&D OF BARRIER WALL LF 688.00 171.15 141.00 149.24
202 R&D OF BILLBOARDS EACH 500  7,556.75  5,000.00 5,511.35
202 R&D OF BOARD FENCE LF 250.00 6.00 6.00 6.00 *
202 R&D OF BOX CULVERTS EACH 12.00  20,000.00  4,000.00 11,833.33
202 R&D OF BRICK POSTS EACH 2.00 164.50 164.50 164.50 *
202 R&D OF BRIDGE END TREATMENT EACH 1.00  1,260.00  1,260.00 1,260.00 *
202 R&D OF BUILDINGS EACH 36.00  27,000.00 1.07 2,132.40
202 R&D OF CANOPY EACH 1.00 11,500.00  11,500.00  11,500.00 *
202 R&D OF CHAIN LINK FENCE LF 2,823.00 4.00 4.00 4.00 *
202 R&D OF COLUMNS EACH 3.00 803.48 803.48 803.48 *
202 R&D OF CONC. DITCH PAVING sQyD 16,579.00 100.00 5.50 7.84
202 R&D OF CONC.BLOCK BUILDING EACH 2.00 16,000.00 16,000.00  16,000.00 *
202 R&D OF CONCRETE DRIVEWAYS sQyD 17,345.00 85.00 6.00 17.89
202 R&D OF CONCRETE ISLANDS sQyD 6,580.00 75.00 9.00 30.18
202 R&D OF CONCRETE MEDIAN BARRIER LF 14,865.00 50.00 16.00 46.38
202 R&D OF CONCRETE PAVEMENT sQyYD 13,341.00 50.00 10.53 35.59
202 R&D OF CONCRETE PIER PROTECTION LF 621.00 207.00 45.00 138.91
202 R&D OF CONCRETE SLABS sQyYD 355.00 22.00 22.00 22.00 *
202 R&D OF CONCRETE WALKS sQyYD 185.00 400.00 20.00 91.75
202 R&D OF CRASH CUSHIONS EACH 1.00  2,500.00  2,500.00 2,500.00 *
202 R&D OF CURB LF 10,247.00 75.00 3.10 7.93
202 R&D OF CURB AND GUTTER LF 36,770.00 100.00 5.50 12.66
202 R&D OF DECORATIVE LIGHT POLE EACH 2.00  1,400.00  1,400.00 1,400.00 *
202 R&D OF DROP INLETS EACH 239.00  1,734.52 363.76 1,033.86
202 R&D OF FENCE LF 62,532.00 30.00 0.11 2.31
202 R&D OF FLAG POLE EACH 3.00 237.63 237.63 237.63 *
202 R&D OF FLARED END SECTIONS EACH 12.00 500.00 500.00 500.00 *
202 R&D OF FOUNDATIONS sQYD 3,413.00 25.00 13.92 18.69
202 R&D OF FRAME SHED EACH 1.00 100.00 100.00 100.00 *
202 R&D OF GATES EACH 57.00 700.00 91.00 216.93
202 R&D OF GUARDRAIL LF 148,867.00 25.00 1.05 7.46
202 R&D OF HANDRAIL LF 27.00 107.29 107.29 107.29 *
202 R&D OF HEADWALLS EACH 500  1,100.00 586.71 689.37
202 R&D OF IMPACT ATTEN.BARRIER EACH 7.00  2,000.00  1,500.00 1,642.86
202 R&D OF JUNCTION BOXES EACH 9.00  2,500.00 639.26 1,248.18
202 R&D OF LUMINAIRE POLE & FOUNDATION EACH 2400  1,904.37 960.00 1,729.11
202 R&D OF LUMINAIRE POLES EACH 16.00 795.32 795.32 795.32 *
202 R&D OF MAILBOXES EACH 54.00 138.00 55.00 134.93
202 R&D OF ORNAMENTAL FENCE LF 500.00 6.00 6.00 6.00 *
202 R&D OF OVERHEAD SIGN STRUCTURE EACH 1400  5,000.00  1,500.00 2,285.71
202 R&D OF PIPE CULVERTS EACH 736.00  7,000.00 200.00 1,009.63
202 R&D OF PIPE FENCE LF 1,020.00 6.50 6.50 6.50 *
202 R&D OF PIPE UNDERDRAINS LF 97,527.00 3.05 2.50 2.55
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202 R&D OF PLANTERS EACH 21.00 760.00 99.00 236.79
202 R&D OF PLOWABLE PAVEMENT MARKER EACH 2,612.00 18.25 15.00 15.08
202 R&D OF POLE & FOUNDATION EACH 1.00  1,400.00  1,400.00 1,400.00 *
202 R&D OF POSTS EACH 57.00 400.00 45.00 223.38
202 R&D OF RAILROAD RAILS LF 200.00 60.00 58.19 59.10
202 R&D OF RETAINING WALLS LF 1,067.00 299.50 30.67 232.48
202 R&D OF ROCK COLUMNS EACH 2.00 700.00 700.00 700.00 *
202 R&D OF SATELLITE DISH EACH 1.00 385.12 385.12 385.12 *
202 R&D OF SEPTIC SYSTEM EACH 1.00  1,912.82  1,912.82 1,912.82 *
202 R&D OF SEPTIC TANK EACH 1.00 500.00 500.00 500.00 *
202 R&D OF SIDEWALKS sQyD 75.00 32.71 32.71 32.71*
202 R&D OF SIGN FOUNDATIONS EACH 296.00  1,500.00 48.28 386.19
202 R&D OF SIGNS EACH 266.00 500.00 53.64 158.18
202 R&D OF SPRINKLER SYSTEM EACH 1200  1,500.00  1,021.88 1,061.72
202 R&D OF STEEL POSTS EACH 9.00 150.00 150.00 150.00 *
202 R&D OF STEPS sQyYD 3.00 203.51 203.51 203.51 *
202 R&D OF TERMINAL ANCHOR POSTS EACH 8.00 162.00 162.00 162.00 *
202 R&D OF U-DRAIN OUTLET PROTECT. EACH 316.00 325.00 250.00 254.98
202 R&D OF WALKS sQyD 9,345.00 120.00 6.50 12.71
202 R&D OF WALLS LF 233.00 84.00 25.31 72.80
202 R&D OF WATER FOUNTAIN EACH 1.00  7,353.19  7,353.19 7,353.19 *
202 R&D OF WELL EACH 1.00  3,468.78  3,468.78 3,468.78 *
202 R&D OF WINGWALLS EACH 3.00  1,600.00  1,600.00 1,600.00 *
202 R&D OF WIRE ROPE SAFETY FENCE LF 33,316.00 20.00 1.00 6.15
202 R&D OF WOODEN BRIDGES EACH 1.00  10,000.00  10,000.00  10,000.00 *
202 REMV. OF EXST.PCC PAVEMENT sQyYD 253,861.00 50.00 7.50 15.76
202 REMV. OF RUMBLE STRIPS IN CONC. PAVEMENT sQyYD 2,008.00 500.00 500.00 500.00 *
205  REMV.EXIST.BR.STR.(SITE 1) LS. 24.00 2,500,000.00  4,000.00  159,828.75
205  REMV.EXIST.BR.STR.(SITE 2) LS. 4.00 4,100,000.00  12,500.00 1,136,125.00
205  REMV.EXIST.BR.STR.(SITE 3) LS. 3.00 200,000.00  12,500.00 75,166.67
205  REMV.EXIST.BR.STR.(SITE 4) LS. 1.00 200,000.00 200,000.00 200,000.00 *
205  REMV.EXIST.BR.STR.(SITE 4A) LS. 1.00 750,000.00 750,000.00 750,000.00 *
205  REMV.EXIST.BR.STR.(SITE 4B) LS. 1.00 800,000.00 800,000.00 800,000.00 *
205  REMV.EXIST.BR.STR.(SITE 5) LS. 2.00 3,050,000.00 410,000.00 1,730,000.00
205  REMV.EXIST.BR.STR.(SITE 6) LS. 1.00 410,000.00 410,000.00 410,000.00 *
205  REMV.EXIST.BR.STR.(SITE 7) LS. 1.00 745,000.00 745,000.00 745,000.00 *
205  REMV.EXIST.BR.STR.(SITE 8) LS. 1.00 745,000.00 745,000.00 745,000.00 *
205  REMV.EXIST.BR.STR.(SITE 9) LS. 1.00 242,000.00 242,000.00 242,000.00 *
206  FLOWABLE SELECT MATERIAL CUYD 348.00 400.00 120.00 301.83
207  STONE BACKFILL TON 66,639.00 90.00 18.50 44.90
208  FENCE REMV.& RECONSTRUCTED LF 358.00 10.00 10.00 10.00 *
208  GATES REMV.& RECONSTRUCTED EACH 2.00 500.00 500.00 500.00 *
210  BORROW CuUYD 150.00 30.00 30.00 30.00 *
210  BORROW TON 2,338.00 40.00 15.56 23.23
210  COMPACTED EMBANKMENT CuUYD 2,086,140.00 62.10 0.49 11.80
210  COMPACTED EMBANKMENT(SP) CuUYD 55,318.00 38.02 28.00 35.79
210  REMOVING AND REPLACING TOPSOIL CUYD 30,000.00 10.00 8.00 8.83
210  ROCKFILL CUYD 3,790.00 60.00 60.00 60.00 *
210  SELECT GRANULAR BACKFILL CUYD 92,138.00 100.00 31.13 44.30
210  SELECT GRANULAR FILL CUYD 10,183.00 20.16 20.16 20.16 *
210  SHAPING DITCH LF 1,000.00 10.00 10.00 10.00 *
210  SOIL STABILIZATION TON 32,633.00 600.00 5.76 212.46
210  UNCLASSIFIED EXCAVATION CUYD 2,078,414.00 150.00 2.53 9.34

* ITEM APPEARED IN ONE JOB ONLY



ARKANSAS DEPARTMENT OF TRANSPORTATION

PAGE 3 of 15
PROGRAM MANAGEMENT DIVISION
WEIGHTED AVERAGE UNIT PRICES
FOR THE YEAR 2018
ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

CONTRACT PRICES ~ WEIGHTED

ITEM ITEM DESCRIPTION UNIT QUANTITY HIGH LOW AVERAGE
213 SHAPING ROADWAY SECTION STA 98.00  1,000.00 300.00 392.86
215  TRENCH.AND SHOULDER PREP. STA 9,285.00  2,500.00 41.50 190.75
215  TRENCH.EXISTING SHOULDERS STA 2,199.00 245.00 160.00 229.19
216  SCARIFY & RECOMPACT.SHLDRS. sQYD 482,743.00 2.90 1.00 2.63
216  SCARIFYING AND RECOMPACTING ROADWAY STA 2.00 750.00 750.00 750.00 *
301  HYDR.LIME IN TRTD.SUBGRADE TON 35.00 55.00 55.00 55.00 *
301  PROCESS. LIME TRTD. SUBGRADE sQyD 1,637.00 4.50 4.50 4.50 *
302  SELECTED MATERIAL (CL. SM-1) CUYD 56,666.00 35.00 16.00 18.24
303  AGGR.BASE COURSE (BASE REPL.) TON 325.00 90.00 60.00 71.54
303  AGGR.BASE COURSE(CLASS 3) CUYD 215.00 115.00 115.00 115.00
303  AGGR.BASE COURSE(CLASS 5) TON 4,083.00 37.00 37.00 37.00 *
303  AGGR.BASE COURSE(CLASS 7) CuUYD 2,077.00 110.00 53.56 101.39
303  AGGR.BASE COURSE(CLASS 7) TON 1,133,900.00 131.00 16.55 32.22
303  AGGREGATE SURFACE COURSE (CLASS D-2) TON 6,024.00 48.00 31.00 35.16
303 AGGREGATE SURFACE COURSE (CLASS D-8) TON 11,890.00 34.26 15.56 21.09
305 RECONSTRUCTED BASE COURSE STA 1,27400  1,500.00 150.00 334.90
307  CEMENT TREATED BASE CuUYD 60.00 200.00 200.00 200.00 *
308  AGGR.CMNT.STAB.CRSHD.STN.BS.CRS. TON 136,600.00 35.71 17.00 18.23
308  CEMENT IN CMNT.STAB.CRSHD.STN.BS. TON 8,719.00 160.00 151.79 159.46
308  PROCESS.CMNT.STAB.CRSHD.STN.BS. sQyD 415,197.00 9.54 5.50 5.77
309  P.C.CONCRETE BASE -5.5" sQyD 40.00 79.00 79.00 79.00 *
309  P.C.CONCRETE BASE-10" sQyD 24.00 105.00 105.00 105.00 *
309  P.C.CONCRETE BASE-11" sQyD 1,062.00 150.00 150.00 150.00 *
309  P.C.CONCRETE BASE-13" sQyD 98.00 140.00 140.00 140.00 *
309  P.C.CONCRETE BASE-4" sQyD 6,291.00 47.50 40.55 40.65
309  P.C.CONCRETE BASE-4.5" sQyYD 430.00 49.50 49.50 49.50 *
309  P.C.CONCRETE BASE-5" sQyYD 2,020.00 65.00 51.00 54.26
309  P.C.CONCRETE BASE-6" sQyYD 18,541.00 100.00 41.41 43.03
309  P.C.CONCRETE BASE-7" sQyYD 45.00 49.00 49.00 49.00 *
309  P.C.CONCRETE BASE-8" sQYD 10,792.00 115.89 52.00 108.66
401  FOG SEAL GAL 91,770.00 4.50 3.15 4.13
401  PRIME COAT GAL 149,238.00 9.00 2.80 3.81
401  TACK COAT GAL 2,703,750.00 20.00 0.25 2.59
402 HIGH FRICTION SURFACE TREATMENT sQyD 293,579.00 22.35 21.50 21.96
402  MINERAL AGGR.IN A.S.T.(CL1) TON 18,729.00 100.00 50.00 62.53
402  MINERAL AGGR.IN A.S.T.(CL2) TON 21,614.00 95.60 17.50 54.20
402  MINERAL AGGR.IN A.S.T.(CL4) TON 8,503.00 108.77 28.60 71.74
402 MINERAL AGGR.IN A.S.T.(CL5) TON 1,413.00 60.00 60.00 60.00 *
402 PLY.MOD.CAT.EMLS.ASPH.(CRS2P)(LYTX.PLY.) GAL 71,752.00 3.93 3.85 3.89
402  PLY.MOD.CAT.EMLS.ASPH.(CRS2P)(SLD.PLY.) GAL 862,989.00 5.48 2.10 3.71
402  POLY.MOD.CAT.EMULS.ASPH(CRS2P) GAL 211,192.00 7.70 3.42 3.62
402 REJUVINATING EMULSIFIED ASPH (CMS-1PC) GAL 37,321.00 3.65 3.65 3.65 *
405  A.B.(PG64-22)ACHM BASE(1.5") TON 3,096.00  1,250.00 120.00 369.69
405  A.B.(PG70-22)ACHM BASE(1.5") TON 1,136.00 125.00 120.00 120.98
405  A.B.(PG76-22)ACHM BASE(1.5") TON 3,045.00  1,031.34 129.44 260.68
405  M.A. IN ACHM BASE COURSE(1.5") TON 177,665.00 770.00 44.20 86.71
406  A.B.(PG64-22)ACHM BINDER(1") TON 13,572.00  1,850.00 120.00 332.17
406  A.B.(PG70-22)ACHM BINDER(1") TON 4,246.00 550.00 120.00 151.99
406  A.B.(PG76-22)ACHM BINDER(1") TON 1,104.00 556.00 123.76 157.57
406 M.A.IN ACHM BINDER(1") TON 418,617.00  1,050.00 24.99 72.25
407  AB(PG64-22)ACHM SURF(1/2") TON 42,596.00  1,850.00 120.00 298.67
407  AB(PG64-22)ACHM SURF(3/8") TON 16,651.00  1,267.85 120.00 424.35
407  AB(PG70-22)ACHM SURF(1/2") TON 21,013.00 820.00 120.00 298.33
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407  AB(PG70-22)ACHM SURF(3/8") TON 5,521.00 800.00 120.00 321.88
407  AB(PG76-22)ACHM SURF(1/2") TON 37,318.00 1,031.34 120.00 183.74
407  AB(PG76-22)ACHM SURF(3/8") TON 1,088.00 130.00 130.00 130.00 *
407  MA IN ACHM SURFACE(1/2") TON 1,831,863.00 475.00 14.50 77.37
407  MA IN ACHM SURFACE(3/8") TON 392,582.00 241.92 15.00 65.15
407  ULTRATHIN BONDED WEARING CRS (5/8"-TY B) SQYD 2,116,658.00 6.60 4.75 5.32
412 COLD MILLING ASPHALT PVMT. SQYD 4,644,796.00 51.14 0.10 2.96
414  ASPH.CONC.PATCH-MAINT. TON 3,715.00 815.00 10.00 226.76
415  ACHM PATCH.EXIST.RDWY. TON 27,959.00 825.00 1.38 178.08
415  ACHM PATCH.EXISTING SHOULDERS TON 45.00 438.00 158.50 245.46
415  ACHM PATCH.EXST.RDWY. TON 115.00 125.00 125.00 125.00 *
415  HIGH PERFORMANCE PAVEMENT REPAIR BAG 4,000.00 30.00 30.00 30.00 *
418  MICROSURFACING SQYD 29,568.00 2.92 2.92 292*
501 BOAT RAMP CONCRETE 'CAP' SQYD 150.00 130.00 130.00 130.00 *
501 BOAT RAMP CONCRETE 'CIP' SQYD 900.00 100.00 100.00 100.00
501 P.C.C.PAVEMENT-10" SQYD 27,144.00 162.04 75.00 160.90
501 P.C.C.PAVEMENT-14" SQYD 417,355.00 69.00 69.00 69.00 *
502 BOAT RAMP REINF. STEEL LB 20,200.00 1.60 1.60 1.60
502  REINF.STEEL FOR PVMT.(BARS) LB 2,513,109.00 5.50 0.88 1.02
503  C.R. CONCRETE PAVEMENT-9" SQYD 87,068.00 117.50 117.50 117.50 *
503 C.R.CONCRETE PAVEMENT-13" SQYD 2,044.00 130.00 130.00 130.00 *
504  APPROACH GUTTERS CUYD 3,842.95 1,437.75 210.00 556.14
504  APPROACH SLABS CUYD 6,588.75 1,045.00 260.00 402.09
505  P.C.CONCRETE DRIVEWAY SQYD 16,218.94 183.50 48.28 58.15
507  P.C.C.P. PATCH-10" SQYD 15,392.00 90.00 90.00 90.00 *
507  P.C.C.P. PATCH-8" SQYD 5,800.00 370.00 24.30 143.51
507  POLYURETHANE FOR RAISING & UNDERSEALING LB 250,000.00 4.30 4.30 4.30*
507 R&D CONC. PVMT. FOR PATCH SQYD 21,192.00 135.00 15.00 51.75
509  JOINT REHAB. (TYPE A) LF 14,383.00 85.00 21.00 47.88
510  GRINDING P.C.C.PAVEMENT SQYD 763,716.00 4.86 4.86 4.86 *
510 SCARIFYING CONCRETE PAVEMENT SQYD 1,241.00 55.00 12.00 12.80
601  MOBILIZATION L.S. 268.00 8,500,000.00 1,000.00 127,716.21
602  FURNISHING FIELD OFFICE EACH 40.00 200,000.00 2,500.00 36,664.65
603 12" TEMPORARY CULVERT LF 42.00 96.19 96.19 96.19 *
603 18" TEMPORARY CULVERT LF 3,085.00 75.00 45.00 64.61
603 24" TEMPORARY CULVERT LF 1,021.00 122.00 70.00 74.68
603 30" TEMPORARY CULVERT LF 40.00 77.00 77.00 77.00 *
603 36" TEMPORARY CULVERT LF 72.00 100.00 100.00 100.00 *
603 48" TEMPORARY CULVERT LF 66.00 84.00 84.00 84.00 *
603 60" TEMPORARY CULVERT LF 528.00 148.00 135.00 141.50
603 72" TEMPORARY CULVERT LF 616.00 156.00 111.50 138.66
603 84" TEMPORARY CULVERT LF 120.00 250.00 250.00 250.00 *
603 96" TEMPORARY CULVERT LF 1,292.00 255.15 250.00 253.16
603  MAINTENANCE OF TRAFFIC L.S. 264.00 4,165,418.51 500.00 75,612.13
603  TEMP.BR.STR.(24' RDWY.) LF 248.00 3,350.00 3,350.00 3,350.00
603  TRAFFIC CONTROL SUPERVISOR L.S. 3.00 600,000.00 256,958.83 410,652.94
604  ADVANCE WARNING ARROW PANEL DAY 12,353.00 31.50 5.00 15.09
604  AWIS MOBILIZATION L.S. 1.00  50,000.00 50,000.00 50,000.00 *
604  AWIS OPERATION MNTH 36.00 3,000.00 3,000.00 3,000.00 *
604  BARRICADES LF 4,848.00 40.00 16.00 20.45
604  CONST PROJ INFO SIGN UPDATE EACH 89.00 1,200.00 5.00 266.57
604  CONST.PAVEMENT MARKINGS LF 9,008,241.00 3.57 0.01 0.40
604  CONST.PAVEMENT MARKINGS (ARROW) EACH 157.00 200.00 0.01 156.22
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604  CONST.PAVEMENT MARKINGS (RR EMB.) EACH 8.00 500.00 100.00 296.91
604  CONST.PAVEMENT MARKINGS (WORD) EACH 32.00 161.80 0.01 150.44
604  DEVICE RELOCATION EACH 1500  1,000.00  1,000.00 1,000.00 *
604  FURN,INSTL,&LIP PRCST.CON.BAR. LF 260.00 75.00 75.00 75.00 *
604  FURN. & INSTL. PUBLIC NOTIFICATION SYS. EACH 3.00 15500.00 15,500.00  15,500.00 *
604  FURN. & INSTL. VARIABLE MESSAGE SIGN EACH 6.00 18,500.00  18,500.00  18,500.00 *
604  FURN. & INSTL.VEHICLE DETECTION SYSTEM EACH 2200  6,800.00  6,800.00 6,800.00 *
604  FURN.&INSTL.PRCST.CONC.BARR. LF 192,174.00 175.00 34.00 62.05
604  MOBILE SPEED NOTIF. SYSTEM EACH 8.00 10,000.00  7,879.50 8,967.44
604 MOTORIST ASSISTANCE PATROL LS. 2.00 525,000.00 455,000.00  490,000.00
604 PORT.CHANGEABLE MESSAGE SIGN WEEK 2,409.00 450.00 50.00 189.80
604 PORT.CONSTRUCTION LIGHTING DAY 24.00 40.00 40.00 40.00 *
604 PORTABLE CAMERA TRAILER EACH 10.00  19,500.00  19,500.00  19,500.00 *
604  RELO.PRECAST CONCRETE BARRIER LF 475,372.00 40.00 7.00 10.38
604 REMOVABLE CONST.PVMT.MRK. LF 1,593,995.00 100.00 1.04 2.76
604  REMOVABLE CONST.PVMT.MRK.(ARROW) EACH 26.00 268.22 268.22 268.22
604  REMOVABLE CONST.PVMT.MRK.(WORD) EACH 8.00 295.04 295.04 295.04
604 REMOVAL OF CONST.PVMT.MRK. LF 518,684.00 5.23 0.35 1.03
604 REMOVAL OF PERM.PVMT.MRK. LF 1,163,997.00 3.85 0.20 1.10
604 REMOVAL OF PERM.PVMT.MRK.(ARROW) EACH 29.00 220.00 50.00 155.07
604 REMOVAL OF PERM.PVMT.MRK.(WORD) EACH 5.00 275.00 1.58 140.32
604  SIGNS SQFT 133,405.00 73.15 3.95 8.52
604 TEMPORARY PORTABLE RUMBLE STRIPS EACH 2400  3,010.60  1,925.00 2,467.80
604  TRAFFIC DRUMS EACH 15,741.00 350.27 19.75 58.73
604  VERTICAL PANELS EACH 3,961.00 90.00 24.00 42.92
604  WRECKER SERVICE LS. 2.00 550,000.00 545,000.00  547,500.00
605  CONC.DITCH PAVING(TYPE A) sQyYD 260.00 60.00 60.00 60.00 *
605  CONC.DITCH PAVING(TYPE B) sQyYD 49,266.00 132.86 39.20 56.34
605  CONC.DITCH PAVING(TYPE SP) sQyYD 269.00 108.00 72.50 82.13
606 12" FES R.C.PIPE CLVT. EACH 1.00  1,122.83  1,122.83 1,122.83 *
606 12" R.C.PIPE CULVERTS(CL.3) LF 314.00 107.48 52.00 104.54
606 12" R.C.PIPE CULVERTS(CL.4) LF 20.00 107.84 107.84 107.84 *
606 12" R.C.PIPE CULVERTS(CL.5) LF 57.00 102.42 102.42 102.42 *
606 12" SIDE DRAIN LF 1,419.00 150.00 26.79 43.98
606 12" ZC(GALV)C.ST.PIPE CLVT.-16G LF 300.00 38.00 38.00 38.00 *
606 15" R.C.PIPE CULVERTS(CL.3) LF 4.00 130.30 130.30 130.30 *
606 18" AL.C.C.ST.PIPE CLVT.-16G LF 30.00 60.00 60.00 60.00 *
606 18" FES C.ST.PIPE CLVT. EACH 2.00 500.00 500.00 500.00 *
606 18" FES R.C.PIPE CLVT. EACH 109.00  3,550.00 665.00 1,206.08
606 18" R.C.PIPE CULVERTS(CL.3) LF 44,184.00 200.00 35.63 78.26
606 18" R.C.PIPE CULVERTS(CL.4) LF 2,038.00 175.00 84.88 138.77
606 18" R.C.PIPE CULVERTS(CL.5) LF 2,431.00 175.00 103.42 124.23
606 18" SIDE DRAIN LF 10,520.00 130.00 34.00 64.76
606  21"X15" SIDE DRAIN LF 60.00 46.92 46.92 46.92 *
606 22" X 14" R.C.ARCH PIPE CLVT.(CL.4) LF 50.00 111.00 111.00 111.00 *
606  22"X14" FES R.C.ARCH PIPE CLVT. EACH 1.00  1,450.00  1,450.00 1,450.00 *
606  22"X14" SIDE DRAIN LF 44.00 155.00 155.00 155.00 *
606 24" AL.C.C.ST.PIPE CLVT.-16G LF 364.00 106.00 90.52 92.22
606 24" FES C.ST.PIPE CLVT. EACH 6.00 268.00 250.00 262.00
606 24" FES R.C.PIPE CLVT. EACH 137.00  3,675.00 613.21 1,279.21
606 24" R.C.PIPE CULVERTS(CL.3) LF 14,776.00 400.00 41.25 88.19
606 24" R.C.PIPE CULVERTS(CL.4) LF 1,728.00 185.00 70.06 154.19
606 24" R.C.PIPE CULVERTS(CL.5) LF 2,026.00 200.00 70.92 154.04
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606 24" SAFETY E.S. C.D.-2 EACH 1.00 850.00 850.00 850.00 *
606 24" SIDE DRAIN LF 4,170.00 120.00 37.09 74.46
606  28"X20" AL.C.C.ST.ARCH PIPE CLVT.-16G LF 38.00 112.50 112.50 112.50 *
606  28"X20" FES C.ST.ARCH PIPE CLVT. EACH 2.00 250.00 250.00 250.00 *
606  28"X20" SIDE DRAIN LF 482.00 75.00 55.91 72.73
606 29" X 18" R.C.ARCH PIPE CLVT.(CL.4) LF 134.00 97.00 88.00 93.57
606  29"X18" FES R.C.ARCH PIPE CLVT. EACH 3.00  2,500.00  1,550.00 2,183.33
606 30" AL.C.C.ST.PIPE CLVT.-16G LF 52.00 101.00 101.00 101.00 *
606 30" FES C.ST.PIPE CLVT. EACH 2.00 900.00 900.00 900.00 *
606 30" FES R.C.PIPE CLVT. EACH 97.00  3,825.00 925.00 1,688.93
606 30" R.C.PIPE CULVERTS(CL.3) LF 6,593.00 500.00 65.31 139.54
606 30" R.C.PIPE CULVERTS(CL.4) LF 2,951.00 200.00 86.00 185.12
606 30" R.C.PIPE CULVERTS(CL.5) LF 1,346.00 200.00 96.00 156.47
606 30" SIDE DRAIN LF 681.00 120.00 82.30 115.85
606  35"X24" AL.C.C.ST.ARCH PIPE CLVT.-14G LF 188.00 57.50 57.50 57.50 *
606  35"X24" FES C.ST.ARCH PIPE CLVT. EACH 2.00 940.00 940.00 940.00 *
606  35"X24" SIDE DRAIN LF 147.00 145.00 130.00 133.98
606 36" FES R.C.PIPE CLVT. EACH 47.00  4,000.00  1,298.17 2,439.15
606 36" R.C.PIPE CULVERTS(CL.3) LF 3,863.00 275.00 70.00 123.08
606 36" R.C.PIPE CULVERTS(CL.4) LF 2,989.00 700.00 98.00 226.30
606 36" R.C.PIPE CULVERTS(CL.5) LF 622.00 700.00 152.00 208.78
606 36" SIDE DRAIN LF 64.00 110.00 110.00 110.00 *
606 36" X 23" R.C.ARCH PIPE CLVT.(CL.3) LF 110.00 117.00 117.00 117.00 *
606  36"X23" FES R.C.ARCH PIPE CLVT. EACH 4.00  2,000.00  2,000.00 2,000.00 *
606 42" FES R.C.PIPE CLVT. EACH 500  3,700.00  2,500.00 3,066.34
606 42" R.C.PIPE CULVERTS(CL.3) LF 1,319.00 154.00 110.41 114.23
606 42" R.C.PIPE CULVERTS(CL.4) LF 831.00 215.00 155.00 209.73
606  42"X29" SIDE DRAIN LF 150.00 160.00 160.00 160.00 *
606 44" X 27" R.C.ARCH PIPE CLVT.(CL.4) LF 498.00 200.00 148.00 187.47
606  44"X27" FES R.C.ARCH PIPE CLVT. EACH 7.00  5000.00  2,700.00 4,671.43
606 48" FES R.C.PIPE CLVT. EACH 10.00  5,359.85  3,770.39 4,580.13
606 48" R.C.PIPE CULVERTS(CL.3) LF 36.00 230.00 230.00 230.00 *
606 48" R.C.PIPE CULVERTS(CL.4) LF 531.00 235.00 185.40 210.15
606 48" R.C.PIPE CULVERTS(CL.5) LF 197.00 303.00 242.00 259.65
606 48" SIDE DRAIN LF 98.00 145.41 106.79 128.86
606 51" X 31" R.C.ARCH PIPE CLVT.(CL.3) LF 232.00 150.00 150.00 150.00 *
606 51" X 31" R.C.ARCH PIPE CLVT.(CL.4) LF 326.00 240.00 137.67 177.85
606  51"X31" FES R.C.ARCH PIPE CLVT. EACH 12.00  5,000.00  2,302.67 3,151.34
606 54" R.C.PIPE CULVERTS(CL.3) LF 19.00 190.00 190.00 190.00 *
606 60" ASPH.C.C.ST.PIPE CLVT.-16G LF 440.00 120.68 120.68 120.68 *
606 60" SIDE DRAIN LF 76.00 203.61 203.61 203.61 *
606 65" X 40" R.C.ARCH PIPE CLVT.(CL.3) LF 62.00 203.00 203.00 203.00 *
606 65" X 40" R.C.ARCH PIPE CLVT.(CL.4) LF 334.00 217.00 217.00 217.00 *
606  65"X40" FES R.C.ARCH PIPE CLVT. EACH 1.00 540000  5,400.00 5,400.00 *
606  81"X59" A.C.C.ST.ARCH PIPE-14G LF 260.00 190.52 190.52 190.52 *
606  81"X59" FES C.ST.ARCH PIPE CLVT. EACH 2.00  4,500.00  4,500.00  4,500.00 *
606  81"X59" P.P.M.C.C.ST.ARCH PIPE-14G LF 56.00 295.00 295.00 295.00 *
606  CULVERT CLEAN OUT EACH 123.00  10,000.00 625.00 3,780.47
606  PIPE INSTALLATION LF 246.00 30.00 30.00 30.00 *
606  SELECTED PIPE BEDDING CUYD 6,460.00 223.50 0.00 37.00
609  DROP INLET EXTENSIONS (4') EACH 103.00  4,000.00 665.00 1,395.11
609  DROP INLET EXTENSIONS (8') EACH 76.00  8,000.00  1,115.00 1,529.37
609  DROP INLETS (TY RM SPECIAL) EACH 1.00  3,800.00  3,800.00 3,800.00 *

* ITEM APPEARED IN ONE JOB ONLY
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609  DROP INLETS (TYPE C SPECIAL) EACH 11.00 13,800.00 5,401.23 6,164.75
609  DROP INLETS (TYPE C) EACH 11.00 5,653.70 4,600.00 5,451.73
609  DROP INLETS (TYPE E) EACH 8.00 4,386.53 4,386.53 4,386.53
609  DROP INLETS (TYPE MO) EACH 318.00 13,500.00 2,900.00 5,447.06
609  DROP INLETS (TYPE N1) EACH 6.00 5,150.00 2,680.00 3,503.33
609  DROP INLETS (TYPE N3) EACH 2.00 5,774.51 5,774.51 5,774.51 *
609  DROP INLETS (TYPE RM SPECIAL) EACH 6.00 6,200.00 6,200.00 6,200.00 *
609  DROP INLETS (TYPE RM) EACH 71.00 9,500.00 3,700.00 6,479.50
609  DROP INLETS (TYPE SPECIAL) EACH 16.00 11,000.00 2,500.00 4,843.75
609  DROP INLETS (TYPE ST) EACH 356.00 6,804.46 5,188.33 6,332.74
609  DROP INLETS (TYPE TM) EACH 5.00 6,500.00 4,400.00 4,820.00
609  JUNCT. BOXES (TYPE E) EACH 10.00 6,470.00 3,000.00 4,564.97
609  JUNCT. BOXES (TYPE ST) EACH 26.00 6,500.00 5,653.70 6,178.06
609  JUNCTION BOXES (TYPE ST) EACH 5.00 6,200.00 6,200.00 6,200.00 *
609  YARD DRAINS EACH 17.00 3,000.00 1,546.50 1,810.50
610  CURB INLET PROTECTION EACH 81.00 800.00 300.00 355.56
610 DROP INLETS ADJUSTED TO GRADE EACH 4.00 3,000.00 3,000.00 3,000.00 *
611 4" PIPE UNDERDRAINS LF 141,296.00 66.54 1.00 17.70
611  FLUSHING UNDERDRAIN LF 145,586.00 1.50 0.54 1.09
611  UNDERDRAIN OUTLET PROTECTORS EACH 627.00 1,300.00 50.00 455.60
613 24" STEEL GRATE ASSEMBLY -1 EACH 1.00 5,500.00 5,500.00 5,500.00 *
613 30" STEEL GRATE ASSEMBLY-1 EACH 1.00 3,500.00 3,500.00 3,500.00 *
614  CONCRETE SPILLWAY (TYPE A) EACH 4.00 1,550.00 1,550.00 1,550.00 *
615  PVMT.REPAIR O/CLVT.(ASPHALT) TON 1,745.00 610.00 87.00 238.72
615  PVMT.REPAIR O/CLVT.(CONCRETE) CUYD 309.60 1,175.00 254.64 514.12
617 GUARDRAIL (TYPE A) LF 138,569.00 45.40 17.00 24.34
617  GUARDRAIL (TYPE C) LF 50.00 27.50 27.50 27.50 *
617  GUARDRAIL TERMINAL (TYPE 2) EACH 627.00 3,475.00 1,642.50 2,614.52
617 TERM.ANCHOR POSTS (TYPE 1) EACH 183.00 1,850.00 695.25 793.07
617  TERMINAL ANCHOR POSTS (TYPE 1) EACH 15.00 1,000.00 812.72 975.03
617  THRIE BEAM GUARDRAIL TERM. EACH 391.00 2,330.29 1,140.00 1,786.39
617  THRIE BEAM GUARDRAIL TERMINAL EACH 59.00 1,900.00 1,838.00 1,891.65
618 TEMPORARY TERMINAL ANCHOR FOR WRSF EACH 7.00 12,000.00 10,100.00 10,371.43
618  WIRE ROPE SAFETY FENCE LF 505.00 48.00 20.00 31.64
618  WIRE ROPE SAFETY FENCE (POST REPAIR) EACH 45.00 265.00 150.00 188.33
618  WIRE ROPE SAFETY FENCE END TERMINAL EACH 6.00 5,500.00 5,500.00 5,500.00 *
618  WIRE ROPE SAFETY FENCE MAINT. MATERIALS L.S. 2.00 28,000.00 24,000.00 26,000.00
619  10'STEEL GATES EACH 6.00 697.36 697.36 697.36 *
619  12'STEEL GATES EACH 10.00 520.00 495.00 500.00
619  16'STEEL GATES EACH 74.00 955.53 475.00 634.35
619  4'STEEL CHAIN LINK FENCE LF 5,074.00 60.44 18.00 21.57
619  4'STEEL GATES EACH 1.00 510.00 510.00 510.00 *
619  6'STEEL CHAIN LINK FENCE LF 1,110.00 22.53 22.53 22.53
619 7' STEEL CHAIN LINK FENCE LF 842.00 28.97 28.97 28.97
619 TEMPORARY FENCE LF 600.00 4.60 4.60 4.60 *
619  WIRE FENCE (TYPE A) LF 21,050.00 7.25 4.00 4.06
619  WIRE FENCE (TYPE C) LF 16,071.00 7.35 4.50 5.61
619  WIRE FENCE (TYPE D) LF 17,969.00 9.35 4.17 4.95
619  WIRE FENCE (TYPE D-1) LF 17,501.00 6.00 4.23 4.79
619  WIRE FENCE (TYPE D-2) LF 684.00 7.92 6.28 7.41
620 LIME TON 1,701.00 330.00 27.50 89.07
620 MULCH COVER ACRE 2,265.94 4,485.00 577.87 859.06
620  SEEDING ACRE 846.01 6,875.00 627.87 957.31
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620 WATER MGAL 115,077.10  5,000.00 5.00 5.58
621  DIVERSION DITCH LF 250.00 7.00 7.00 7.00 *
621  DROP INLET SILT FENCE LF 20,110.00 16.50 2.00 9.34
621  FILTER SOCK (12") LF 40.00 9.28 9.28 9.28 *
621  FILTER SOCK (18") LF 5,774.00 22.19 9.00 12.22
621  FILTER SOCK (24") LF 135.00 15.00 15.00 15.00 *
621  OBLITERATION OF SEDIMENT BASIN CUYD 43,827.00 43.50 1.28 4.70
621  PIPE FOR SLOPE DRAINS LF 250.00 9.50 9.50 9.50 *
621  ROCK DITCH CHECKS CUYD 7,105.00 250.00 5.00 86.00
621  SAND BAG DITCH CHECKS BAG 95,774.00 20.00 5.00 8.03
621  SEDIMENT BASIN CUYD 43,793.00 55.00 1.28 5.71
621  SEDIMENT REMOVAL & DISPOSAL CuUYD 62,033.00 135.00 0.05 6.43
621  SILT FENCE LF 282,686.00 9.00 2.48 3.29
621 TEMPORARY SEEDING ACRE 1,397.83  4,100.00 488.00 632.78
621  TEMPORARY SILT FENCE (WITH BACKING) LF 20,050.00 5.15 4.40 4.49
621  TRIANGULAR SILT DIKE LF 5,395.00 24.87 8.50 11.42
621  WATTLE (12") LF 200.00 9.25 9.25 9.25 *
621  WATTLE (20") LF 7,574.00 20.00 7.50 10.09
623  SECOND SEEDING APPLICATION ACRE 827.87  2,975.00 150.00 325.13
624  SOLID SODDING sQyD 55,109.00 60.00 3.50 4.69
625  GEOTEXTILE FABRIC (TYPE 10) sQyD 47,386.00 4.00 1.70 2.69
625  GEOTEXTILE FABRIC (TYPE I) sQyD 1,893.00 2.50 2.50 2.50
625  GEOTEXTILE FABRIC (TYPE SPECIAL) sQyD 7,319.00 7.25 6.90 6.96
626  EROSION CONTROL MATTING-3 sQyD 14,016.00 13.20 5.50 6.25
628  TOPSOIL FURNISHED AND PLACED CUYD 5,512.00 14.29 10.50 14.05
631  CONC. BARR. WALL (MED. TY. A;MIASH TL-4) LF 13,872.00 140.00 120.00 120.51
631  CONC. BARR. WALL (MED. TY. A1;MASH TL-4) LF 3,750.00 280.00 80.00 100.37
631  CONC. BARR. WALL (MED. TY. B;MASH TL-4) LF 8,900.00 833.50 185.00 397.43
631  CONC. BARR. WALL (MED. TY. C;MASH TL-4) LF 16,135.00 490.00 350.00 418.47
631  CONC. BARR. WALL (MED. TY. C1;MASH TL-4) LF 320.00 800.00 800.00 800.00 *
631  CONC. BARR. WALL (MEDIAN TYPE SP-4) LF 220.00 750.00 750.00 750.00
631  CONC. BARR. WALL (SIDE TY. A; MASH TL-4) LF 16,103.00 125.00 95.00 115.41
631  CONC. BARR. WALL (SIDE TY. D; MASH TL-4) LF 1,193.00 500.00 250.00 310.35
631  CONC. BARR. WALL (SIDE TY. E; MASH TL-4) LF 11,386.00 325.00 245.00 280.00
631  CONC.BARR.WALL(MEDIAN TYPE SP-1) LF 2,650.00 950.00 380.00 448.11
631  CONC.BARR.WALL(MEDIAN TYPE SP-2) LF 1,300.00 900.00 625.00 794.23
631  CONC.BARR.WALL(MEDIAN TYPE SP-3) LF 400.00 585.00 400.00 492.50
631  CONC.BARR.WALL(PARAPET TYPE SP-1) LF 112.00 700.00 700.00 700.00 *
631  CONC.BARR.WALL(PARAPET TYPE SP-2) LF 160.00 600.00 600.00 600.00 *
631  CONC.BARR.WALL(PARAPET TYPE SPEC.) LF 410.00 275.00 275.00 275.00 *
631  CONC.BARR.WALL(PIER PROT.TYPE A-1;MTL-4) LF 948.00 404.75 325.00 340.82
631  CONC.BARR.WALL(SIDE TYPE SP-1) LF 1,363.00 300.00 250.00 256.60
631  CONC.BARR.WALL(SIDE TYPE SP-2) LF 5,605.00 440.00 275.00 322.81
631  CONC.BARR.WALL(SIDE TYPE SP-3) LF 891.00 625.00 600.00 617.54
631  CONC.BARR.WALL(SIDE TYPE SP-4) LF 908.00 800.00 800.00 800.00 *
631  CONC.BARR.WALL(SIDE TYPE SPEC.-1) LF 1,565.00 418.18 418.18 418.18
631  CONC.BARR.WALL(SIDE TYPE SPEC.-2) LF 484.00 459.88 459.88 459.88 *
631  MOD.OF EXIST.BARRIER WALL LF 600.00 550.00 550.00 550.00 *
631  NOISE BARRIER WALL W/LIGHTWEIGHT PANELS SQFT 90,783.00 37.50 35.00 37.28
632  CONCRETE ISLAND sQYD 13,641.00 115.21 4291 59.86
633  CONCRETE STEPS sQYD 21.00 273.58 273.58 273.58
633  CONCRETE WALKS sQYD 20,058.00 86.00 30.00 51.94
633  CONCRETE WALKS (TY. SPECIAL) sQYD 1,427.00 649.62 158.00 176.11
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633  HAND RAILING LF 5,511.00 162.00 76.70 88.49
634 CCCURB & GUTTER(TYPE E-1)(2') LF 352.00 18.00 18.00 18.00 *
634 CCCURB & GUTTER-A (1'6") LF 69,227.00 42.00 17.00 18.19
634 CCCURB & GUTTER-B1 (1'6") LF 450.00 16.33 16.33 16.33 *
634  CONCRETE CURB (TYPE A) LF 460.00 35.33 35.33 3533 *
634  CONCRETE CURB (TYPE B) LF 473.00 34.84 34.84 34.84 *
634  CONCRETE CURB (TYPE D) LF 316.00 34.81 25.00 33.26
634  INTEGRAL CURB (TYPE A) LF 1,410.00 26.38 6.00 20.14
634 INTEGRAL CURB (TYPE B) LF 7,456.00 21.10 6.00 20.36
635 ROADWAY CONSTRUCTION CONTROL LS. 69.00 845,000.00  1,000.00 68,052.98
636  BRIDGE CONSTRUCTION CONTROL LS. 15.00 985,000.00 500.00  149,509.92
637  MAILBOX SUPPORTS (DOUBLE) EACH 79.00 220.00 120.00 173.56
637  MAILBOX SUPPORTS (SINGLE) EACH 1,133.00 300.00 64.38 108.85
637  MAILBOXES EACH 1,291.00 384.75 20.20 46.14
637  REMOVE AND RESTORE MAILBOXES EACH 2.00 154.50 154.50 154.50 *
639  GUARDRAIL MOVED & RECONSTRUCTED LF 294.00 42.65 42.65 42,65 *
640  MODIFYING DROP INLETS EACH 2200  6,293.88  2,400.00 3,767.90
640  MODIFYING JUNCTION BOXES EACH 1.00  3,431.00  3,431.00 3,431.00 *
641  WHEELCHAIR RAMPS(TYPE 1) sQyD 715.00 157.00 45.00 117.88
641  WHEELCHAIR RAMPS(TYPE 2) sQyD 101.00 256.41 140.00 157.38
641  WHEELCHAIR RAMPS(TYPE 3) sQyD 853.00 720.00 120.00 214.88
641  WHEELCHAIR RAMPS(TYPE 4) sQyD 370.00 218.82 103.00 117.37
641  WHEELCHAIR RAMPS(TYPE 5) sQyD 12.00 215.65 215.65 215.65 *
641  WHEELCHAIR RAMPS(TYPE 6) sQyD 69.00 300.00 162.00 234.00
642  C.L. MUMBLE STRIPES IN ASPHALT ROADWAYS LF 3,115.00 0.25 0.25 0.25 *
642  CENTERLINE RUMBLE STRIPES IN ASPH. RDWYS LF 108,073.00 5.00 0.07 0.33
642  MUMBLE STRIPES IN ASPHALT SHOULDERS LF 48,628.00 0.37 0.25 0.33
642  RUMBLE STRIPES IN ASPHALT SHOULDERS LF 2,349,993.00 52.08 0.07 0.18
642  RUMBLE STRIPS IN ASPHALT SHOULDERS LF 2,261,500.00 37.78 0.06 0.23
642  RUMBLE STRIPS IN P.C.C.SHOULDERS LF 108,047.00 0.50 0.50 0.50 *
701  ACTUATED CNTRL.TS 2-TY.2(8 PHASE) EACH 7.00 18,742.50  13,177.00 17,195.29
701  E-NET CABLE (EXTERIOR CAT 5E) LF 10,423.00 3.00 1.62 2.05
701  ETHERNET SWITCH, T100 HARDENED (8-PORT) EACH 17.00  3,041.88  1,650.00 1,947.75
701 INSTALLATION OF CAMERA ON STRUCTURE EACH 61.00  1,100.00  1,100.00 1,100.00 *
701  INSTALLATION OF RADIO ON STRUCTURE EACH 108.00  1,100.00  1,100.00 1,100.00 *
701  PHOTOVOLTAIC SYSTEM EACH 6.00 14,000.00  14,000.00  14,000.00 *
701  PORTABLE TRAFFIC SIGNAL SYSTEM-ACTUATED LS. 7.00 195,000.00  56,000.00 89,942.86
701  SPLICE CABINET INSTALLATION EACH 2.00  2,850.00  2,850.00 2,850.00 *
701 SYS.LOCAL CNTRL.-FIBER(8 PHASE) EACH 2.00 22,800.00 22,800.00  22,800.00 *
701  SYS.LOCAL CNTRL.TS 2-TY.2(8 PHASE) EACH 8.00 28,620.00  19,000.00 21,885.28
701  SYS.LOCAL CNTRL.TS 2-TY.2,E-NET(8 PHASE) EACH 12.00 27,143.48  20,494.92 23,293.12
701  TRAF.SIG.CNTRL.(MOD.) EACH 400  3,004.02 918.75 2,021.70
702 ANTENNA SUPPORT (40' HT.) WITH CAMERA EACH 1.00  22,207.70  22,207.70  22,207.70 *
702 ANTENNA SUPPORT (SHOE BASE, 35' HT.) EACH 1.00  4,646.25  4,646.25 4,646.25 *
702 ANTENNA SUPPORT (SHOE BASE, 50' HT.) EACH 200  5439.00  5,439.00 5,439.00 *
702 ANTENNA SUPPORT (SHOE BASE, 60' HT.) EACH 2.00 11,000.00 11,000.00  11,000.00 *
702 ANTENNA SUPPORT STRUCTURE ASSEMBLY (60') EACH 2.00 90,000.00 90,000.00  90,000.00 *
702 ANTENNA SUPPORT STRUCTURE ASSEMBLY (80') EACH 6.00 95000.00 95,000.00  95,000.00 *
702 ANTENNA SUPPORT STRUCTURE ASSEMBLY (90') EACH 3.00 100,000.00 100,000.00 100,000.00 *
702 BATTERY BACKUP SYSTEM EACH 53.00 12,404.82  6,865.00 11,799.46
702  LOCAL REPEAT. RADIO W/ANT. EACH 1.00 885.23 885.23 885.23 *
702 LOCAL RADIO (E-NET 5.8) WITH ANTENNA EACH 7.00  4,449.56  2,997.53 3,827.26
702 LOCAL RADIO WITH ANTENNA EACH 500  6,900.00  2,865.00 3,917.60

* ITEM APPEARED IN ONE JOB ONLY
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704  ANTENNA CABLE (TYPE 6) LF 450.00 5.25 4.00 4.27
704  CAMERA ASSEMBLY EACH 22.00 14,000.00 12,837.38 13,524.38
704  FEEDER WIRE LF 4,184.00 3.50 1.49 1.52
704  FIBER OPTIC BLANK OUT SIGN EACH 2.00 4,266.00 4,266.00 4,266.00 *
704  LOOP WIRING CLASS Ill (1C/16 A.W.G.) LF 31,476.00 16.00 7.21 8.48
704  PTZ CAMERA SYSTEM EACH 2.00 8,311.23 8,311.23 8,311.23 *
704 VEHICLE DETECTOR-RACK MT EACH 5.00 545.00 357.00 394.60
704  WIC FIBER ENCLOSURE EACH 2.00 340.00 340.00 340.00 *
706  LOUVERS EACH 5.00 850.00 361.00 458.80
706  RELOCATION OF TRAFFIC SIGNAL HEAD EACH 65.00 342.91 225.30 298.86
706  TRAF.SIG.HEAD,LED,(3SEC.,1WAY) EACH 277.00 1,020.00 644.00 855.00
706  TRAF.SIG.HEAD,LED,(4SEC.,1WAY) EACH 53.00 1,490.50 825.00 1,120.47
706  TRAF.SIG.HEAD,LED,(5SEC.,1WAY) EACH 3.00 1,525.00 1,307.25 1,379.83
707  CENTRAL CONTROL UNIT EACH 4.00 3,525.00 3,525.00 3,525.00 *
707  COUNTDOWN PED.SIG.HEAD,LED EACH 90.00 1,866.12 700.00 1,181.72
707  EMBED LED PED ACTIVATED CROSSWALK SIGN EACH 2.00 12,962.25 12,962.25 12,962.25 *
707  INFRARED PROGRAMMING DEVICE EACH 4.00 540.00 540.00 540.00 *
707  POLE MOUNTED ASSEMBLY EACH 32.00 795.00 795.00 795.00 *
708  COMM.CABLE,FIBER(6 CHANNEL) LF 1,320.00 7.35 7.35 7.35*
708  ELEC.COND.-IN-CON,AL(2C/4 AWG 1C/4 EGC) LF 4,696.00 1.58 1.58 1.58 *
708  ELEC.COND.-IN-CON,AL(3C/2 AWG 1C/2 EGC) LF 3,396.00 2.43 243 243 *
708  ELEC.COND.-IN-COND,AL(2C/2 AWG,1C/2 EGC) LF 6,889.00 1.79 1.79 1.79 *
708  ELEC.COND.-IN-CONDUIT (1C/6 AWG) LF 4,344.00 1.75 1.75 1.75*
708  ELEC.COND.-IN-CONDUIT(1C/12 AWG,EGC) LF 4,505.00 1.25 0.50 0.99
708  ELEC.COND.-IN-CONDUIT(1C/8 AWG) LF 480.00 2.40 2.40 240 *
708  ELEC.COND.-IN-CONDUIT(1C/8 AWG, EGC) LF 11,296.00 2.20 1.00 1.45
708  ELEC.COND.-IN-CONDUIT(2C/4 AWG,EGC) LF 7,056.00 7.00 7.00 7.00 *
708  ELEC.COND.-IN-CONDUIT(2C/6 AWG) LF 5,105.00 5.50 1.62 3.46
708  ELEC.COND.-IN-CONDUIT,AL(2C/6 AWG,EGC) LF 3,070.00 2.09 2.09 2.09 *
708  ELEC.COND-IN-CON,AL(2C/8 AWG 1C/8 EGC) LF 2,885.00 1.37 1.37 1.37 *
708  ELEC.COND-IN-COND,ALUM(2C/2 AWG,EGC) LF 2,771.00 2.90 2.90 2.90 *
708  ELEC.COND-IN-COND,ALUM(2C/8 AWG, EGC) LF 1,886.00 2.00 2.00 2.00 *
708  ELEC.COND-IN-COND,ALUM(3C/4 AWG, EGC) LF 1,721.00 2.50 2.50 250 *
708  ELECT.COND. FOR LUMINAIRES LF 16,089.00 1.75 1.30 1.51
708  TRAFFIC SIGNAL CABLE (12C/12) LF 209.00 2.70 2.70 2.70 *
708  TRAFFIC SIGNAL CABLE (12C/14) LF 3,900.00 4.15 2.05 3.02
708  TRAFFIC SIGNAL CABLE (20C/14) LF 7,971.00 5.75 3.20 4.25
708  TRAFFIC SIGNAL CABLE (5C/14) LF 45,616.00 2.10 1.47 1.74
708  TRAFFIC SIGNAL CABLE (7C/14) LF 6,282.00 2.35 1.58 1.86
709  FIBERGLASS CONDUIT (1") LF 65.00 42.20 42.20 42,20 *
709  FIBERGLASS CONDUIT H.D. (1") LF 420.00 28.75 28.75 28.75 *
709  FIBERGLASS CONDUIT H.D. (3") LF 576.00 36.00 36.00 36.00 *
709  GALV .STEEL CONDUIT (1") LF 20.00 18.50 18.50 18.50 *
709  GALV. STEEL CONDUIT (1.25") LF 476.00 26.25 12.00 19.30
709  GALV. STEEL CONDUIT (2") LF 642.00 220.00 20.00 60.33
709  GALV. STEEL CONDUIT (3") LF 788.00 43.15 37.00 39.18
710  NON-METALLIC CONDUIT (1") LF 5,078.00 11.00 5.00 6.28
710  NON-METALLIC CONDUIT (1.25") LF 4,633.00 14.00 7.00 13.73
710  NON-METALLIC CONDUIT (2") LF 28,857.00 16.25 5.28 6.85
710  NON-METALLIC CONDUIT (3") LF 10,918.00 35.00 19.50 22.98
711  CONCRETE PULL BOX (TYPE 1 HD) EACH 29.00 727.50 600.00 652.28
711  CONCRETE PULL BOX (TYPE 1) EACH 9.00 414.75 325.00 380.79
711  CONCRETE PULL BOX (TYPE 2 HD) EACH 240.00 2,000.00 644.00 746.06

* ITEM APPEARED IN ONE JOB ONLY
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711  CONCRETE PULL BOX (TYPE 2) EACH 41.00 879.75 395.66 516.13
711  CONCRETE PULL BOX (TYPE 3 HD) EACH 1.00 1,000.00 1,000.00 1,000.00 *
711  TAMPER RESISTANT PULL BOX INSERT EACH 10.00 198.48 198.48 198.48 *
713 SPAN WIRE ASSEMBLY EACH 9.00 12,800.00 2,940.00 7,424.62
713 SPAN WIRE ASSEMBLY (TEMPORARY) EACH 3.00 1,590.03 1,590.03 1,590.03 *
714 LED LUMINAIRE ASSEMBLY EACH 68.00 728.02 590.00 653.23
714  LED R.l. POLE (LUM,CH,SB,30'") EACH 14.00 3,000.00 3,000.00 3,000.00 *
714  LEDR.l. POLE (LUM,SB,SB,30') EACH 17.00 8,577.00 8,577.00 8,577.00 *
714 LIGHT POLE FOUNDATION EACH 89.00 1,915.00 1,335.72 1,601.50
714 LUMINAIRE ASSEMBLY EACH 4.00 600.00 600.00 600.00 *
714 LUMINAIRE POLE REMOVAL EACH 61.00 1,000.00 1,000.00 1,000.00 *
714  R.l. POLE (206W LED, SHOE BASE, 42') EACH 61.00 6,093.19 6,093.19 6,093.19 *
714  R.l. POLE-BARR.MNT(206W LED,SHOE BS,42') EACH 23.00 7,607.26 7,607.26 7,607.26 *
714  R.|.POLE(70W,SP-BS,13') EACH 40.00 4,479.21 4,479.21 4,479.21 *
714  R.|.POLE(70W,SP-BS,16') EACH 4.00 4,479.21 4,479.21 4,479.21 *
714  ROADWAY ILLUMINATION POLE RELOCATION EACH 5.00 2,300.00 2,300.00 2,300.00 *
714  T.S.M.ARM & POLE W/FND(0) EACH 5.00 6,225.00 6,225.00 6,225.00 *
714  T.S.M.ARM & POLE W/FND(10) EACH 1.00 9,100.00 9,100.00 9,100.00 *
714  T.S.M.ARM & POLE W/FND(15-15) EACH 1.00 13,000.00 13,000.00 13,000.00 *
714  T.S.M.ARM & POLE W/FND(18-58) EACH 1.00  28,000.00  28,000.00 28,000.00 *
714  T.S.M.ARM & POLE W/FND(20) EACH 1.00 9,601.39 9,601.39 9,601.39 *
714  T.S.M.ARM & POLE W/FND(26) EACH 2.00 12,201.00 10,568.00 11,384.50
714  T.S.M.ARM & POLE W/FND(28) EACH 3.00 12,169.50 10,883.34 11,705.61
714  T.S.M.ARM & POLE W/FND(28-34) EACH 1.00  23,388.45 23,388.45 23,388.45 *
714  T.S.M.ARM & POLE W/FND(30) EACH 1.00 10,896.00 10,896.00 10,896.00 *
714  T.S.M.ARM & POLE W/FND(32) EACH 4.00 15,091.07 11,000.00 13,408.78
714  T.S.M.ARM & POLE W/FND(32-50) EACH 1.00  32,090.73 32,090.73 32,090.73 *
714  T.S.M.ARM & POLE W/FND(34) EACH 3.00 13,400.00 12,210.65 12,822.63
714  T.S.M.ARM & POLE W/FND(36) EACH 7.00 19,500.00 12,000.00 15,732.92
714  T.S.M.ARM & POLE W/FND(38) EACH 2.00 19,800.00 19,800.00 19,800.00 *
714  T.S.M.ARM & POLE W/FND(38-20) EACH 1.00 24,878.00  24,878.00 24,878.00 *
714  T.S.M.ARM & POLE W/FND(38-50) EACH 1.00 32,603.10 32,603.10 32,603.10 *
714  T.S.M.ARM & POLE W/FND(40) EACH 1.00 17,492.47 17,492.47 17,492.47 *
714  T.S.M.ARM & POLE W/FND(40-50) EACH 1.00  25,000.00  25,000.00 25,000.00 *
714  T.S.M.ARM & POLE W/FND(42) EACH 3.00 17,157.00 14,976.00 16,044.33
714  T.S.M.ARM & POLE W/FND(44) EACH 1.00 17,245.00 17,245.00 17,245.00 *
714  T.S.M.ARM & POLE W/FND(44-38) EACH 1.00  28,680.00  28,680.00 28,680.00 *
714  T.S.M.ARM & POLE W/FND(46) EACH 3.00 18,033.75 16,497.00 17,009.25
714  T.S.M.ARM & POLE W/FND(48) EACH 6.00 19,400.00 14,162.00 17,379.43
714  T.S.M.ARM & POLE W/FND(50) EACH 3.00 20,132.00 18,044.25 19,436.08
714  T.S.M.ARM & POLE W/FND(52) EACH 5.00  25,500.00 17,484.03 21,834.39
714  T.S.M.ARM & POLE W/FND(52-48) EACH 1.00 21,504.00 21,504.00 21,504.00 *
714  T.S.M.ARM & POLE W/FND(54) EACH 1.00 19,950.00 19,950.00 19,950.00 *
714  T.S.M.ARM & POLE W/FND(56) EACH 4.00 22,700.00  20,559.00 21,289.75
714  T.S.M.ARM & POLE W/FND(58) EACH 2.00  27,000.00 17,000.00 22,000.00
714  T.S.M.ARM & POLE W/FND(6) EACH 1.00 9,000.00 9,000.00 9,000.00 *
714  T.S.M.ARM & POLE W/FND(60) EACH 2.00  28,500.00  28,500.00 28,500.00 *
714  T.S.M.ARM & POLE W/FND(62) EACH 1.00  30,300.00  30,300.00 30,300.00 *
714  T.S.M.ARM & POLE W/FND(64) EACH 2.00 31,000.00 31,000.00 31,000.00 *
714  T.S.M.ARM & POLE W/FND(68) EACH 2.00  27,500.00 19,000.00 23,250.00
714  TILT TOWER (40') EACH 29.00 13,750.00 13,750.00 13,750.00 *
714  TILT TOWER (40') WITH CAMERA EACH 3.00  26,500.00  26,500.00 26,500.00 *
714  UNDERPASS LUMINAIRE (45-WATT, LED) EACH 3.00 2,141.05 2,141.05 2,141.05*

* ITEM APPEARED IN ONE JOB ONLY
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714  UNDERPASS LUMINAIRE (90-WATT, LED) EACH 8.00 2,850.00 2,850.00 2,850.00 *
715  PEDESTAL TYPE SERVICE POINT (100 AMP) EACH 11.00 7,620.97 4,940.54 7,113.53
715  REMVL.TRAFFIC SIG.EQUIPMENT L.S. 7.00 25,000.00 835.00 7,145.14
715  SERVICE PT.ASMBLY.(1 CIRCUIT) EACH 42.00 5,000.00 5,000.00 5,000.00 *
715  SERVICE PT.ASMBLY.(2 CIRCUITS) EACH 26.00 7,982.23 1,250.00 2,577.98
715  SERVICE PT.ASMBLY.(3 CIRCUITS) EACH 1.00 1,846.42 1,846.42 1,846.42 *
715  TRAFFIC SIG.PED.POLE W/FND. EACH 43.00 4,050.06 2,500.00 2,968.10
715  TRAFFIC SIGNAL PED. POLE W/ FND EACH 1.00 2,800.00 2,800.00 2,800.00 *
716  TREATED WOOD POLE (CLASS 2, 40') EACH 16.00 2,360.30 1,538.25 1,846.52
716  TREATED WOOD POLE (CLASS 2, 45') EACH 12.00 3,445.00 3,445.00 3,445.00 *
718  REFL. PAINT PVMT. MRK. (YIELD LINE) LF 12.00 15.00 15.00 15.00 *
718  REFL.PAINT PVMT.MRK.(ARROW) EACH 48.00 267.50 87.50 132.27
718  REFL.PAINT PVMT.MRK.(RR EMB.) EACH 15.00 550.00 250.00 380.93
718  REFL.PAINT PVMT.MRK.(WHLCHR) EACH 4.00 150.00 150.00 150.00
718  REFL.PAINT PVMT.MRK.(WORD) EACH 13.00 300.00 150.00 202.69
718  REFL.PAINT PVMT.MRK.WH(10") LF 12,525.00 7.55 0.50 3.50
718  REFL.PAINT PVMT.MRK.WH(12") LF 1,328.00 21.00 3.25 4.93
718  REFL.PAINT PVMT.MRK.WH(24") LF 110.00 64.25 5.20 21.30
718  REFL.PAINT PVMT.MRK.WH(4") LF 430,559.00 2.50 0.10 0.16
718  REFL.PAINT PVMT.MRK.WH(6") LF 2,387,277.00 2.90 0.09 0.20
718  REFL.PAINT PVMT.MRK.WH(8") LF 1,268.00 2.00 1.00 1.62
718  REFL.PAINT PVMT.MRK.YL(10") LF 9,668.00 7.93 0.37 3.23
718  REFL.PAINT PVMT.MRK.YL(4") LF 3,036,392.00 1.50 0.09 0.14
718  REFL.PAINT PVMT.MRK.YL(6") LF 1,937,033.00 2.90 0.09 0.20
718  REFLECT. PAINT PVMNT. MARK. BLUE (4") LF 750.00 4.50 4.50 4.50
719  ENHANCED THERMO. PVMT. MRK. WH (6") LF 1,415,190.00 10.25 0.72 1.79
719  ENHANCED THERMO. PVMT. MRK. WH (8") LF 77,653.00 16.45 2.10 5.54
719  ENHANCED THERMO. PVMT. MRK. YL (6") LF 1,140,049.00 4.96 0.72 1.76
719  THERMO.PVMT.MARK.(ARROW) EACH 545.00 1,400.00 157.50 359.52
719  THERMO.PVMT.MARK.(BIKE EMB.) EACH 130.00 367.50 231.75 317.38
719  THERMO.PVMT.MARK.(RR EMB.) EACH 16.00 1,000.00 515.00 883.33
719  THERMO.PVMT.MARK.(WORD) EACH 398.00 1,600.00 157.50 418.83
719  THERMO.PVMT.MARK.(YIELD LINE) LF 485.00 32.09 15.00 22.51
719  THERMO.PVMT.MARK.WH(12") LF 17,700.00 23.19 4.64 14.14
719  THERMO.PVMT.MARK.WH(24") LF 2,399.00 65.50 10.00 17.11
719  THERMO.PVMT.MARK.WH(4") LF 2,990.00 5.00 1.80 2.66
719  THERMO.PVMT.MARK.WH(6") LF 4,191,062.00 4.91 0.65 0.99
719  THERMO.PVMT.MARK.WH(8") LF 31,383.00 10.14 2.00 4.46
719  THERMO.PVMT.MARK.YL(12") LF 475.00 22.00 6.50 12.82
719  THERMO.PVMT.MARK.YL(4") LF 8,834.00 1.80 1.80 1.80 *
719  THERMO.PVMT.MARK.YL(6") LF 3,726,766.00 19.80 0.65 1.01
719  THERMO.PVMT.MARK.YL(8") LF 2,534.00 11.00 4.29 9.54
721  RAISED PAVEMENT MARKERS-2 EACH 97,032.00 250.00 5.00 8.54
724  MOD.OF EXIST.SIGN FNDN. EACH 3.00 7,500.00 7,500.00 7,500.00 *
724 O.H. SIGN STRUCTURE FOUNDATION EACH 3.00 35,000.00 15,000.00 21,666.67
724  STEEL BR.MOUNT.SIGN STRUCTURE ( ) EACH 14.00 21,500.00 13,000.00 14,357.14
724  STEEL CANTILEVER SIGN STR.( ) EACH 2.00 102,000.00 102,000.00 102,000.00
724  STEEL CANTILEVER SIGN STR.( ) EACH 14.00 102,000.00 50,000.00 83,642.86
724  STEEL O.H. SIGN STRUCTURE ( ) EACH 20.00 55,000.00 55,000.00 55,000.00
724  STEEL O.H.SIGN STRUCTURE ( ) EACH 25.00 130,000.00 55,000.00 97,200.00
724  STEEL TEE MOUNT OVERHD SIGN STR. () EACH 1.00 35,000.00 35,000.00 35,000.00 *
724  STEEL TEE MOUNT OVERHD. SIGN STR. () EACH 1.00 35,000.00 35,000.00 35,000.00 *
724  STEEL TEE MOUNT OVERHEAD SIGN STRUCT. ( EACH 1.00 35,000.00 35,000.00 35,000.00 *
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725  G.SIGN-OVERHEAD MOUNT(DEMOUNT) SQFT 14,851.00 31.65 15.00 19.02
725  G.SIGN-ROADSIDE MOUNT(DMNTBL) SQFT 21,800.00 57.40 15.00 16.74
725  GUIDE SIGN-OVRHD MNTD (DEMOUNTABLE LGND)  SQFT 6,953.00 38.00 38.00 38.00
726 18" STREET NAME SIGN EACH 63.00 925.00 339.78 630.18
726 STANDARD SIGN SQFT 15,276.75 175.00 11.00 19.81
727  EXIT NO.PANEL(TYPE A) SQFT 2,198.00 31.65 15.00 16.38
727  EXIT NO.PANEL(TYPE B) SQFT 250.00 31.65 15.00 24.32
727  EXIT NO.PANEL(TYPE C) SQFT 64.00 31.65 15.00 22.54
727  EXIT NUMBER PANEL (TYPE A) SQFT 428.00 38.00 38.00 38.00 *
728  BARRIER WALL DELINEATOR EACH 1,322.00 18.39 16.00 16.61
728  DELINEATOR (TYPE 2) EACH 650.00 80.00 32.50 54.90
729  CHANNEL POST SIGN SUPPORT-A EACH 123.00 195.00 55.00 93.75
729  CHANNEL POST SIGN SUPPORT-B EACH 2.00 200.00 200.00 200.00 *
729  CHANNEL POST SIGN SUPPORT-C EACH 621.00 195.00 35.00 64.51
729  CHANNEL POST SIGN SUP-U 1 EACH 382.00 645.00 6.50 230.08
729  CHANNEL POST SIGN SUP-U 2 EACH 6.00 450.00 450.00 450.00 *
730  BRKAWAY SIGN SUPPORT-TYPE G-2 LB 164,488.00 14.00 4.50 6.89
730  OMNI-DIR.BRKAWAY SIGN SUPPORTS-TYPE G2-2 EACH 12.00 2,135.00 1,600.00 1,956.67
730  OMNI-DIR.BRKAWAY SIGN SUPPORTS-TYPE G2-3 EACH 15.00 2,135.00 1,600.00 1,992.33
730  OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-1 EACH 110.00 2,135.00 900.00 1,756.68
730  OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-2 EACH 347.00 2,869.91 1,300.00 1,749.79
730  OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-1 EACH 54.00 2,135.00 1,600.00 1,907.13
730  OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-4 EACH 8.00 2,135.00 1,600.00 2,001.25
730  OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-5 EACH 17.00 2,135.00 1,600.00 2,072.06
730  OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-7 EACH 2.00 2,135.00 2,135.00 2,135.00 *
731  FURN,INST,&LIP TEMP.IMPACT ATTEN.BARR. EACH 1.00 14,771.34 14,771.34 14,771.34 *
731  TEMP. IMPACT ATTEN. BARR. EACH 111.00 14,500.00 2,157.36 5,960.50
731  TEMP. IMPACT ATTEN. BARRIER (REPAIR) EACH 265.00 3,500.00 500.00 741.48
731  TEMP. IMPACT ATTENUATION BARRIER (RELO) EACH 252.00 3,034.16 1,400.00 2,506.77
732 CRASH CUSHION EACH 5.00 25,750.00 11,500.00 15,004.27
733 CENTRAL CONTROL UNIT (8 CHANNEL) EACH 11.00 9,750.00 6,660.85 8,626.67
733 VEHICLE DETECTOR RACK (16 CHANNEL) EACH 19.00 3,041.88 891.00 2,319.57
733 VEHICLE DETECTOR RACK (20 CHANNEL) EACH 2.00 2,746.00 2,000.00 2,373.00
733 VEHICLE DETECTOR RACK (24 CHANNEL) EACH 6.00 3,186.75 2,370.00 2,778.38
733 VEHICLE DETECTOR RACK (32 CHANNEL) EACH 1.00 2,560.00 2,560.00 2,560.00 *
733 VIDEO CABLE LF 27,520.00 5.36 3.50 4.64
733  VIDEO DETECTOR (CLR) EACH 152.00 3,350.00 1,888.00 2,694.89
733  VIDEO DETECTOR (IP) EACH 42.00 3,263.01 3,250.00 3,253.72
733  VIDEO DETECTOR RELOCATION EACH 9.00 274.33 139.47 229.38
733 VIDEO DETECTOR ROTATION EACH 25.00 320.25 143.00 164.27
733 VIDEO EDGE CARD EXTENDER EACH 8.00 540.75 407.00 451.72
733 VIDEO MONITOR (CLR) EACH 25.00 1,046.32 319.00 814.65
733 VIDEO PROCESSOR, EDGE CARD (2 CAMERA) EACH 86.00 6,227.98 2,957.00 5,029.22
733 VIDEO PROCESSOR, EDGE CARD IP (2 CAMERA) EACH 30.00 7,011.42 5,530.00 5,925.05
734  BRIDGE END TERMINAL EACH 3.00 30,700.00 10,500.00 23,966.67
801 AGGREGATE PIER SQYD 2,294.00 158.89 158.89 158.89
801  UNCLASS.EXCAV.FOR STRS-BR CUYD 18,717.00 150.00 15.50 27.00
801  UNCLASS.EXCAV.FOR STRS-RDWY. CUYD 23,572.00 142.44 15.50 28.58
802  31' PRECAST CONC. INTERIOR UNITS EACH 30.00 6,800.00 6,800.00 6,800.00 *
802  31' PRECAST CONCRETE CURB UNITS EACH 10.00 7,100.00 7,100.00 7,100.00 *
802  31' PRECAST PARAPET RAIL UNITS EACH 10.00 5,100.00 5,100.00 5,100.00 *
802  ARCHITECTURAL FINISH SQFT 24,543.00 25.25 5.00 8.34
802  CLASS A CONCRETE-ROADWAY CUYD 511.74 474.80 410.00 434.10
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802  CLASS S CONCRETE-BRIDGE CUYD 8,078.20 6,000.00 628.40 819.73
802  CLASS S CONCRETE-ROADWAY CUYD 15,479.07 1,549.10 425.00 837.51
802  CLASS S(AE) CONCRETE-BRIDGE CUYD 17,436.00 1,040.00 525.00 681.04
802  CONCRETE STOPBLOCK EACH 9.00 155.00 155.00 155.00
802  CRIBBING SQFT 9,260.00 11.00 11.00 11.00
802  GROOVING SQYD 33,683.10 50.00 9.18 14.55
802  LIGHTWEIGHT AGGREGATE CONCRETE (AE) CUYD 36.50 1,500.00 1,500.00 1,500.00 *
802  RAILROAD RAIL-DRILLED LF 11,746.00 25.25 25.25 25.25
802  RETAINING WALL SQFT 162,083.00 60.00 28.81 38.98
802  SOIL NAIL WALL SQFT 54,349.00 87.50 75.00 82.60
802  TEMPORARY RETAINING WALL SQFT 4,602.00 18.50 18.50 18.50 *
802  TEXTURED COATING FINISH SQYD 37,257.00 31.00 2.30 17.33
803  CLASS 1 PROTECT.SURF.TREATMENT GAL 2,001.90 450.00 90.00 323.73
803  CLASS 2 PROTECT.SURF.TREATMENT SQYD 3,751.70 5.50 5.50 5.50 *
803  CLASS 3 PROTECT.SURF.TREATMENT LF 19,469.00 10.00 4.73 5.09
804  EPOXY COAT.REINF.STEEL-GR 60 LB 4,380,307.00 10.80 0.50 1.21
804  REINF.STEEL-BRIDGE (GR 60) LB 1,275,764.00 5.00 0.26 1.26
804  REINF.STEEL-ROADWAY (GR 60) LB 3,198,871.00 3.08 0.12 0.98
805  CONC.PILING (18" SQUARE) LF 1,215.00 115.00 115.00 115.00 *
805  CORING DRILLED SHAFT LF 1,377.00 250.00 100.00 117.09
805  CROSSHOLE SONIC LOGGING (42" DIA.) EACH 30.00 2,300.00 2,300.00 2,300.00
805  CROSSHOLE SONIC LOGGING (48" DIA.) EACH 25.00 3,500.00 1,500.00 2,604.00
805  DRILLED SHAFT (30" DIAMETER) LF 611.00 50.00 50.00 50.00 *
805  DRILLED SHAFT (42" DIAMETER) LF 4,176.00 900.00 900.00 900.00
805  DRILLED SHAFT (48" DIAMETER) LF 1,244.00 3,000.00 1,000.00 1,302.25
805  PERMANENT STEEL CASING (48") LF 2,708.00 170.00 170.00 170.00
805  PERMANENT STEEL CASING(54") LF 716.00 500.00 185.00 294.11
805  PILE ENCASEMENT LF 2,089.00 280.00 135.00 152.85
805  PREBORING LF 2,598.00 325.00 94.50 148.92
805  STEEL PILING (HP 12X53) LF 9,182.00 115.50 60.00 64.22
805  STEEL PILING (HP 14X102) LF 1,960.00 95.00 95.00 95.00
805  STEEL PILING (HP 14X73) LF 1,479.00 130.00 130.00 130.00
805  STEEL PILING (HP 14X89) LF 13,049.00 92.50 80.00 81.69
805  STEEL SHELL PILING (14") LF 1,340.00 120.00 120.00 120.00 *
805  STEEL SHELL PILING (16") LF 1,242.00 210.00 135.00 168.21
805  STEEL SHELL PILING (18") LF 18,155.00 235.00 108.00 151.69
805  STEEL SHELL PILING (20") LF 1,870.00 250.00 129.00 164.59
805  STEEL SHELL PILING (24") LF 3,198.00 305.00 220.00 245.67
805  TEST PILE (18" DIAMETER) LF 150.00 120.00 120.00 120.00 *
806  METAL BRIDGE RAILING (TYPE H) LF 3,552.00 100.00 55.62 63.97
806  METAL BRIDGE RAILING (TYPE H2) LF 588.00 125.00 125.00 125.00 *
806  TRANSITIONAL APPROACH RAILING EACH 25.00 10,505.97 3,150.00 7,806.15
807  PAINTING STRUCTURAL STEEL TON 4,748.50 1,260.00 250.00 426.30
807  STR.ST.BM.SPANS(M270-GR50) LB 2,457,830.00 2.15 1.90 2.05
807  STR.ST.BM.SPANS(M270-GR50W) LB 4,984,990.00 241 1.85 2.13
807  STR.ST.PL.GRD.SPN(M270-GR50) LB 6,432,300.00 2.26 1.80 2.02
807  STR.ST.PL.GRD.SPN(M270-GR50W) LB 1,600,800.00 50.00 2.15 2.17
807  STR.ST.PL.GRD.SPN(M270-GRHPS70W) LB 598,890.00 1.80 1.80 1.80 *
808  ELASTOMERIC BEARINGS CUIN 456,475.00 4.27 1.00 2.10
808  REPLUMBING EXISTING ROCKER BEARINGS EACH 14.00 3,450.00 3,450.00 3,450.00
809  ARM.JT W/NEOPRENE STRIP SEAL LF 1,420.00 500.00 170.00 419.92
809  SILICONE JOINT SEALANT LF 13,705.70 110.50 22.00 49.25
812  BRIDGE NAME PLATE (TYPE C) EACH 1.00 400.00 400.00 400.00 *

* ITEM APPEARED IN ONE JOB ONLY
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812  BRIDGE NAME PLATE (TYPE D) EACH 28.00 2,000.00 105.00 694.54
816  CONCRETE RIPRAP CUYD 492.00 650.00 395.00 519.06
816  DUMPED RIPRAP TON 4,725.00 63.25 63.25 63.25
816  DUMPED RIPRAP CUYD 54,416.00 150.00 45.00 56.58
816  DUMPED RIPRAP (GROUTED) CUYD 100.00 96.00 96.00 96.00 *
816  FILTER BLANKET SQYD 29,193.00 43.00 1.25 8.77
820  CL&PAINT EXST.STR.STEEL-TY 2 TON 2,926.90 675.00 540.89 564.76
820  DISP.OF HAZ.WASTE-SITE 1 L.S. 2.00  30,000.00 1,066.00 15,533.00
820  DISP.OF HAZ. WASTE-SITE 10 L.S. 1.00 5,800.00 5,800.00 5,800.00 *
820  DISP.OF HAZ.WASTE-SITE 11 L.S. 1.00 5,800.00 5,800.00 5,800.00 *
820  DISP.OF HAZ.WASTE-SITE 12 L.S. 1.00 1,437.00 1,437.00 1,437.00 *
820  DISP.OF HAZ.WASTE-SITE 2 L.S. 1.00 1,066.00 1,066.00 1,066.00 *
820  DISP.OF HAZ.WASTE-SITE 3 L.S. 1.00 850.00 850.00 850.00 *
820  DISP.OF HAZ.WASTE-SITE 3A L.S. 1.00 2,500.00 2,500.00 2,500.00 *
820  DISP.OF HAZ.WASTE-SITE 3B L.S. 1.00 2,500.00 2,500.00 2,500.00 *
820  DISP.OF HAZ.WASTE-SITE 4 L.S. 1.00 1,100.00 1,100.00 1,100.00 *
820  DISP.OF HAZ.WASTE-SITE 5 L.S. 1.00 1,100.00 1,100.00 1,100.00 *
820  DISP.OF HAZ.WASTE-SITE 6 L.S. 1.00 2,360.00 2,360.00 2,360.00 *
820  DISP.OF HAZ.WASTE-SITE 7 L.S. 1.00 2,360.00 2,360.00 2,360.00 *
820  DISP.OF HAZ.WASTE-SITE 8 L.S. 1.00 2,075.00 2,075.00 2,075.00 *
820  DISP.OF HAZ.WASTE-SITE 9 L.S. 1.00 2,075.00 2,075.00 2,075.00 *
820 HYDRODEMOLITION SQYD 36,848.00 274.00 75.00 135.08
821  MOD.EXISTING BR.STR(BR ) L.S. 25.00 2,200,000.00 3,045.00 318,071.80
821  SHORING (SITE NO. 1) L.S. 4.00 825,000.00  35,000.00 248,750.00
821  SHORING (SITE NO. 10) L.S. 1.00 150,000.00 150,000.00 150,000.00 *
821  SHORING (SITE NO. 11) L.S. 1.00 125,000.00 125,000.00 125,000.00 *
821  SHORING (SITE NO. 12) L.S. 1.00 2,900,000.00 2,900,000.00 2,900,000.00 *
821  SHORING (SITE NO. 2) L.S. 2.00 43,635.56 36,000.00 39,817.78
821  SHORING (SITE NO. 3) L.S. 1.00 350,000.00 350,000.00 350,000.00 *
821  SHORING (SITE NO. 4) L.S. 2.00 350,000.00 300,000.00 325,000.00
821  SHORING (SITE NO. 5) L.S. 2.00 225,000.00 200,000.00 212,500.00
821  SHORING (SITE NO. 6) L.S. 2.00 200,000.00 70,000.00 135,000.00
821  SHORING (SITE NO. 7) L.S. 2.00 200,000.00 112,500.00 156,250.00
821  SHORING (SITE NO. 8) L.S. 2.00 125,000.00 15,000.00 70,000.00
821  SHORING (SITE NO. 9) L.S. 2.00 300,000.00 125,000.00 212,500.00
822  BRIDGE DECK REPAIR SQYD 170.00 900.00 60.00 158.82
822  BRIDGE DECK REPAIR SQFT 33,754.00 33.00 5.00 7.42
822  BRIDGE DECK REPAIR FOR POLYMER OVERLAYS SQFT 71,763.00 40.89 0.50 7.60
822  LATEX MOD. CONC. OVERLAY (1 1/2" THICK) SQYD 37,045.00 300.00 87.00 134.62
822  POLYMER OVERLAY SQYD 155,985.00 112.80 27.00 38.46
901  JOINT TAPE (36") LF 1,272.00 23.34 23.34 23.34 *
901  NET-ACCESS RADIO (5.8 GHZ, 32 MBPS) EACH 7.00 4,404.11 1,000.00 2,967.46
901  NET-SUBSCRIBER RADIO (5.8 GHZ, 32 MBPS) EACH 8.00 1,842.00 1,000.00 1,268.69
901 OVERHEAD DMS ASSEMBLY EACH 7.00 70,000.00 70,000.00 70,000.00 *
901 OVERHEAD VMS ASSEMBLY EACH 4.00 85,000.00 70,000.00 81,250.00
901 RELOCATION OF VMS ASSEMBLY EACH 1.00 15,000.00 15,000.00 15,000.00 *
901  REPR. REFLECTIVE CRACKS IN ACHM PVMT. LF 37,280.00 37.50 22.00 23.36

* ITEM APPEARED IN ONE JOB ONLY



